
Office of Michael H. Barnes, P.E.   City of Richland Hills, Texas 

 

Memorandum 

To:  Honorable Mayor Bill Agan and members of the Richland Hills City Council. 

From:  Michael Barnes, P.E., City Engineer 

Date:  April 9, 2014 

Subject: Green Ribbon Project Bid Award        

        

Council Action:  

Consider bid award of the Green Ribbon Project to Beverly Sue Global Services, Inc., 

landscape contractor, the Green Ribbon Project in the low bid amount of $194,923.60.  

 
Background Information:  

The City of Richland Hills was awarded a construction grant (100% grant) from TxDOT for the 

Green Ribbon Project in the amount of $250,000.00 in the summer of 2013. The project 

consisted of landscape improvements in four medians along Baker Blvd. to include irrigation 

facilities. The city was required to fund the design of the project which was not part of the 

grant. This is a “time is of the essence project” meaning that the project needs to be completed 

prior to June 1, 2014 or be delayed until October/November 2014. If, in the opinion of TxDOT, 

the project can be completed within the month of June a variance may be approved by TxDOT. 

Staff has discussed the completion time with the apparent low bidder who has stated the 

project can be completed within TXDOT’s time frame. 

The low bid contractor has worked under TxDOT specifications on previous projects and, 

based on their excellent references, staff is recommending Beverly Sue Global Services, LLC 

to be awarded the contract in the amount $194,923.60. Since the low bid was well under the 

allotted grant amount, staff will be discussing with TxDOT if additional landscape may be 

added without going through the change order process. 

 

 Board/Citizen Input: 

NA 
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 Financial Impact:  

This project is a 100% funded project by TxDOT for construction only. Any overruns will be at 

the expense of the city. The cost of the design was funded by the city in the contract amount of 

$32,000.00 and approving the city manager not to exceed 25% additional engineering costs. 

Staff Contacts: 

Michael Barnes, P.E., City Engineer 

817-616-3835 

mbarnes@richlandhills.com  

 

Attachments:  

Project Site Map 

Bid Tabulation 
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Date:  April 8,2014
Project:  Baker Boulevard Green Ribbon Project
CSJ No.:  0094‐02‐124

Item # Item Description Units Qty Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price
100‐2002 Preparing ROW STA 27.8 197.84$           5,499.95$            3.85$                107.03$               150.00$           4,170.00$            100.00$         2,780.00$           
100‐2003 Prep ROW (Tree) 5" to 12" Dia. EA 6 150.00$           900.00$               893.00$           5,358.00$            150.00$           900.00$               235.00$         1,410.00$           
170‐2001 Irrigation System (Complete in Place) LS 1 45,510.00$     45,510.00$          45,857.00$     45,857.00$          65,000.00$     65,000.00$          57,929.00$   57,929.00$         
192‐2002 Plant Material (1 Gal.) EA 7225 5.50$                39,737.50$          5.15$                37,208.75$          4.50$                32,512.50$          8.00$             57,800.00$         
192‐2003 Plant Material (3 Gal.) EA 1360 13.50$             18,360.00$          15.80$             21,488.00$          15.50$             21,080.00$          15.00$           20,400.00$         
192‐2013 Mulch SY 3362 3.37$                11,329.94$          2.14$                7,194.68$            2.00$                6,724.00$            1.50$             5,043.00$           
192‐2016 Plant Bed Preparation SY 3362 4.62$                15,532.44$          2.32$                7,799.84$            3.00$                10,086.00$          2.50$             8,405.00$           
192‐2025 Plant Material (45 Gal.) (Tree) EA 43 404.08$           17,375.44$          402.72$           17,316.96$          350.00$           15,050.00$          300.00$         12,900.00$         
192‐2026 Plant Material (65 Gal.) (Tree) EA 22 507.09$           11,155.98$          675.14$           14,853.08$          400.00$           8,800.00$            450.00$         9,900.00$           
193‐2001 Plant Maintenance MO 12 1,000.00$        12,000.00$          250.00$           3,000.00$            350.00$           4,200.00$            300.00$         3,600.00$           
193‐2007 Irrigation System Operation and Maintenance MO 12 635.00$           7,620.00$            250.00$           3,000.00$            150.00$           1,800.00$            200.00$         2,400.00$           
432‐2040 Riprap (Mowstrip) (5 in) CY 4.39 82.32$             361.38$               1,555.00$        6,826.45$            100.00$           439.00$               400.00$         1,756.00$           
500‐2001 Mobilization LS 1 5,734.94$        5,734.94$            5,357.00$        5,357.00$            5,000.00$        5,000.00$            5,000.00$     5,000.00$           
502‐2001 Barricades, Signs and Traffic MO 3 2,500.00$        7,500.00$            1,500.00$        4,500.00$            2,000.00$        6,000.00$            1,000.00$     3,000.00$           
1016‐2001 Loose Aggregate for Groundcover (TY 1) CY 56.66 380.60$           21,564.80$          261.00$           14,788.26$          60.00$             3,399.60$            250.00$         14,165.00$         
1122‐2047 Biogrd Erosn Cont Logs (8" Dia) Instal LF 3550 1.65$                5,857.50$            1.35$                4,792.50$            2.50$                8,875.00$            2.75$             9,762.50$           
1122‐2056 Biogrd Erosn Cont Logs (8" Dia) Remov LF 3550 0.50$                1,775.00$            1.35$                4,792.50$            0.25$                887.50$               0.75$             2,662.50$           

227,814.87$       204,240.05$       194,923.60$       218,913.00$       
227,515.23$      214,836.02$      194,923.60$      

Legend
= Discrepancies found in line item extended prices

Submitted Bid
Subtotal ‐ Bid Schedule 1

Bid TabulationsCity of Richland Hills ‐ Baker Boulevard Green Ribbon Project

AALC, Inc. Aqua Green Global Beverly Sue Construction
Landscape Architect's Estimate
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