
Office of Michael H. Barnes, P.E.    City of Richland Hills, Texas 

 

Memorandum 

To:  Honorable Mayor Bill Agan and members of the Richland Hills City Council 

From:  Michael Barnes, P.E., City Engineer 

Date:  September 11, 2013 

Subject: Award of Bid for Matthews Interceptor        
         

Council Action Requested:  

Consider award the contract for the Matthews Interceptor to the low bidder, DCi Contracting 

Inc., in the amount of $1,764,853.00. 

  
Background Information:  

The Master Drainage Plan for Stream BFC 5 was approved in 2009. The plan called for the 

project to be constructed in three phases. The first phase included the design and construction 

of Baker and Richland Elementary School Detention Ponds as well as the design of the 

Matthews Interceptor. Phase one has been completed.  The second phase included the 

construction of the Matthews Interceptor and the design and construction of the Kingsbury 

Interceptor.  

 

Bids from five contractors (see attached bid tabulation) were received on September 10, 2013. 

The low bidder was DCi Contracting Inc. in the amount of $1,764,853.00. Staff has received 

positive feedback from Tarrant Regional Water District, Viridian Municipal Management 

District, the City of Denton and the City of Dallas concerning DCi’s ethical standards and ability 

to complete the scope of work. DCi Contracting Inc. has been in business for over 40 years 

and has completed various utility projects in the DFW Metroplex. Based on responses and 

discussions staff had from the contractor as well as comments from area agencies that have 

worked with the contractor, staff is recommends to award the contract to DCi Contracting, Inc. 
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The contractor has estimated it will take 200 calendar days for substantial completion of the 

project. The engineer’s construction estimate for this project was $1,831,412.00. Construction 

is anticipated to start the first part of October 2013.  

 

Staff is in the process of contacting the residents on Park Place and Matthews Dr. to inform 

them of the project, how it might affect them, and who they need to contact in the event of any 

questions.  Project information will also be located on the city website. 

 

Staff will hold a preconstruction meeting with the contractor the week of September 26, 2013.   

  

Board/Citizen Input:  

N/A 

 Financial Impact:  $3,000,000 Bond funds are available for this project 

Staff Contacts: 

Michael Barnes, P.E., City Engineer 
817-616-3835 
mbarnes@richlandhills.com  
 
Attachments: Bid Tabulation  

September, 17, 2013 
5A - 2

mailto:mbarnes@richlandhills.com


Halff Associates, Inc

AVO 28575

City of Richland Hills

90% Plans: Opinion of Probable Costs

Halff Associates, Inc.

Halff Associates, Inc
4000 Fossil Creek Boulevard
Fort Worth, Texas
(817) 847-1422

AVO 27224
CLIENT: City of Richland Hills
PROJECT: BFC-5 Drainage Improvements: Matthews Interceptor

Estimate of Probable Cost

Item No. Description Quantity Unit Cost Amount Cost Amount Cost Amount Cost Amount Cost Amount Cost Amount Cost Amount

1 Mobilization/R.O.W. Prep 1 LS 50,000.00$    50,000.00$       86,764.89$    86,764.89$       80,000.00$        80,000.00$                51,500.00$              51,500.00$           128,794.66$      128,794.66$            350,000.00$     350,000.00$            132,000.00$  132,000.00$              
2 Pre-Condition Survey 1 LS 500.00$         500.00$            5,595.69$      5,595.69$         6,000.00$          6,000.00$                  6,400.00$                6,400.00$             4,387.08$          4,387.08$                30,000.00$       30,000.00$              5,000.00$      5,000.00$                  
3 Implement Traffic Control Plan 1 LS 5,000.00$      5,000.00$         14,490.25$    14,490.25$       13,200.00$        13,200.00$                15,400.00$              15,400.00$           14,870.75$        14,870.75$              15,000.00$       15,000.00$              250,000.00$  250,000.00$              
4 SWPPP Implementation and Erosion Control 1 LS 5,000.00$      5,000.00$         8,915.83$      8,915.83$         11,000.00$        11,000.00$                8,100.00$                8,100.00$             7,647.50$          7,647.50$                20,000.00$       20,000.00$              10,400.00$    10,400.00$                
5 Install Temporary Chain Link Security Fence 135 LF 5.00$             675.00$            11.83$           1,597.50$         3.00$                 405.00$                     21.00$                     2,835.00$             11.50$               1,552.50$                8.00$                1,080.00$                10.00$           1,350.00$                  
6 Remove and Replace Chain Link Fence 110 LF 20.00$           2,200.00$         25.58$           2,814.17$         22.00$               2,420.00$                  26.00$                     2,860.00$             28.75$               3,162.50$                22.00$              2,420.00$                37.00$           4,070.00$                  
7 Remove and Replace Wood Fence 150 LF 30.00$           4,500.00$         43.50$           6,525.00$         33.00$               4,950.00$                  40.00$                     6,000.00$             57.50$               8,625.00$                35.00$              5,250.00$                54.00$           8,100.00$                  
8 Remove Existing Trees - 6" to 18" 30 EA 500.00$         15,000.00$       216.02$         6,480.50$         350.00$             10,500.00$                106.00$                   3,180.00$             192.05$             5,761.50$                600.00$            18,000.00$              352.00$         10,560.00$                
9 Remove Existing Trees - greater than 18" 5 EA 2,000.00$      10,000.00$       549.33$         2,746.67$         400.00$             2,000.00$                  213.00$                   1,065.00$             1,035.00$          5,175.00$                1,500.00$         7,500.00$                330.00$         1,650.00$                  
10 Remove Existing Storm Drain Structures 1 EA 500.00$         500.00$            1,086.10$      1,086.10$         550.00$             550.00$                     564.00$                   564.00$                2,144.29$          2,144.29$                3,500.00$         3,500.00$                815.00$         815.00$                     
11 Remove Existing Storm Drain (Various Sizes) 130 LF 10.00$           1,300.00$         19.30$           2,509.43$         22.00$               2,860.00$                  24.00$                     3,120.00$             11.91$               1,548.30$                35.00$              4,550.00$                27.00$           3,510.00$                  
12 Remove Existing Concrete Pavement, including Curb & Gutter 2,225 SY 15.00$           33,375.00$       7.08$             15,760.42$       7.00$                 15,575.00$                6.00$                       13,350.00$           8.25$                 18,356.25$              30.00$              66,750.00$              8.00$             17,800.00$                
13 Remove Existing 5.5'x4' concrete channel 275 LF 100.00$         27,500.00$       23.86$           6,562.42$         5.00$                 1,375.00$                  34.00$                     9,350.00$             32.59$               8,962.25$                150.00$            41,250.00$              7.40$             2,035.00$                  
14 Remove Existing Sanitary Sewer Manholes 4 EA 500.00$         2,000.00$         672.29$         2,689.15$         550.00$             2,200.00$                  850.00$                   3,400.00$             616.86$             2,467.44$                1,000.00$         4,000.00$                775.00$         3,100.00$                  
15 Remove Existing 6" Sanitary Sewer 335 LF 10.00$           3,350.00$         11.61$           3,888.23$         22.00$               7,370.00$                  7.00$                       2,345.00$             5.82$                 1,949.70$                30.00$              10,050.00$              1.00$             335.00$                     
16 Plug and Abandon Existing 8" SS 180 LF 5.00$             900.00$            8.33$             1,498.80$         9.00$                 1,620.00$                  6.00$                       1,080.00$             9.98$                 1,796.40$                10.00$              1,800.00$                3.60$             648.00$                     
17 Install 4' SS Manhole 6 EA 2,500.00$      15,000.00$       3,945.95$      23,675.72$       4,400.00$          26,400.00$                3,400.00$                20,400.00$           4,037.86$          24,227.16$              3,200.00$         19,200.00$              4,650.00$      27,900.00$                
18 Install 5' SS Manhole w/ Type 'B' concrete fill 2 EA 3,500.00$      7,000.00$         5,980.64$      11,961.28$       5,500.00$          11,000.00$                5,480.00$                10,960.00$           6,961.92$          13,923.84$              5,500.00$         11,000.00$              4,800.00$      9,600.00$                  
19 Install 6" SDR-35 PVC Sanitary Sewer 352 LF 35.00$           12,320.00$       54.74$           19,269.65$       38.00$               13,376.00$                50.00$                     17,600.00$           76.23$               26,832.96$              110.00$            38,720.00$              70.00$           24,640.00$                
20 Install 12" SDR-35 PVC Sanitary Sewer 190 LF 70.00$           13,300.00$       83.70$           15,903.63$       60.00$               11,400.00$                62.00$                     11,780.00$           129.11$             24,530.90$              120.00$            22,800.00$              103.00$         19,570.00$                
21 Install 12" DI Sanitary Sewer w/Conc. Encasement 27 LF 125.00$         3,375.00$         156.12$         4,215.33$         110.00$             2,970.00$                  215.00$                   5,805.00$             143.37$             3,870.99$                220.00$            5,940.00$                380.00$         10,260.00$                
22 Install 10" DI Sanitary Sewer 20 LF 125.00$         2,500.00$         98.07$           1,961.47$         77.00$               1,540.00$                  130.00$                   2,600.00$             87.22$               1,744.40$                100.00$            2,000.00$                440.00$         8,800.00$                  
23 Install 24" DI Sanitary Sewer 319 LF 200.00$         63,800.00$       203.40$         64,883.54$       120.00$             38,280.00$                276.00$                   88,044.00$           214.19$             68,326.61$              320.00$            102,080.00$            464.00$         148,016.00$              
24 Install 4" SS service line 60 LF 30.00$           1,800.00$         51.80$           3,108.00$         30.00$               1,800.00$                  59.00$                     3,540.00$             66.40$               3,984.00$                60.00$              3,600.00$                26.70$           1,602.00$                  
25 Install 2-Way Clean Out 1 EA 300.00$         300.00$            200.25$         200.25$            100.00$             100.00$                     160.00$                   160.00$                340.76$             340.76$                   500.00$            500.00$                   400.00$         400.00$                     
26 30" Dia. Drilled Shaft 162 LF 200.00$         32,400.00$       198.43$         32,145.12$       150.00$             24,300.00$                185.00$                   29,970.00$           260.28$             42,165.36$              180.00$            29,160.00$              300.00$         48,600.00$                
27 Pier Caps/Bank Blocks Reinforced Concrete, CIP 16 CY 750.00$         12,000.00$       1,167.49$      18,679.79$       500.00$             8,000.00$                  1,400.00$                22,400.00$           1,602.46$          25,639.36$              700.00$            11,200.00$              1,200.00$      19,200.00$                
28 Install 24" Rock Riprap w/ Filter Fabric 1,850 CY 75.00$           138,750.00$     85.21$           157,644.67$     70.00$               129,500.00$              79.00$                     146,150.00$         106.64$             197,284.00$            90.00$              166,500.00$            85.00$           157,250.00$              
29 Install 18" Rock Riprap w/ Filter Fabric 150 CY 65.00$           9,750.00$         89.77$           13,465.50$       70.00$               10,500.00$                79.00$                     11,850.00$           120.31$             18,046.50$              90.00$              13,500.00$              107.00$         16,050.00$                
30 Install Parallel Wing Headwall for 60" RCP (CH-PW-0) 1 EA 10,000.00$    10,000.00$       9,679.50$      9,679.50$         8,500.00$          8,500.00$                  10,200.00$              10,200.00$           10,338.50$        10,338.50$              35,000.00$       35,000.00$              13,000.00$    13,000.00$                
31 Install Headwall for 8'x8' Box (FW-0, 4:1) 1 EA 15,000.00$    15,000.00$       26,866.67$    26,866.67$       22,000.00$        22,000.00$                28,700.00$              28,700.00$           29,900.00$        29,900.00$              60,000.00$       60,000.00$              28,000.00$    28,000.00$                
32 Install 10' Curb Inlet 11 EA 3,500.00$      38,500.00$       3,976.08$      43,736.92$       4,500.00$          49,500.00$                3,570.00$                39,270.00$           3,858.25$          42,440.75$              3,200.00$         35,200.00$              6,400.00$      70,400.00$                
33 Install Junction Box Type 2 - for 6'x6' box 2 EA 6,000.00$      12,000.00$       16,425.83$    32,851.67$       20,000.00$        40,000.00$                14,500.00$              29,000.00$           14,777.50$        29,555.00$              25,000.00$       50,000.00$              23,500.00$    47,000.00$                
34 Install Manhole Riser 2 EA 4,000.00$      8,000.00$         2,191.67$      4,383.33$         500.00$             1,000.00$                  2,970.00$                5,940.00$             3,105.00$          6,210.00$                1,500.00$         3,000.00$                960.00$         1,920.00$                  
35 Install 24" RCP 176 LF 40.00$           7,040.00$         79.79$           14,043.63$       70.00$               12,320.00$                81.00$                     14,256.00$           88.38$               15,554.88$              80.00$              14,080.00$              135.00$         23,760.00$                
36 Install 60" RCP 397 LF 95.00$           37,715.00$       230.44$         91,484.68$       160.00$             63,520.00$                296.00$                   117,512.00$         235.32$             93,422.04$              350.00$            138,950.00$            280.00$         111,160.00$              
37 Install 6' x 6' RCB 1,190 LF 350.00$         416,500.00$     362.54$         431,426.57$     400.00$             476,000.00$              364.00$                   433,160.00$         323.63$             385,119.70$            310.00$            368,900.00$            425.00$         505,750.00$              
38 Install 8' x 7' RCB 25 LF 450.00$         11,250.00$       444.15$         11,103.75$       450.00$             11,250.00$                471.00$                   11,775.00$           411.45$             10,286.25$              360.00$            9,000.00$                658.00$         16,450.00$                
39 Install 8' x 8' RCB 822 LF 450.00$         369,900.00$     478.92$         393,669.50$     495.00$             406,890.00$              502.00$                   412,644.00$         439.75$             361,474.50$            400.00$            328,800.00$            552.00$         453,744.00$              
40 6" WL Lowering, C.I.P. per detail 9 EA 5,000.00$      45,000.00$       3,789.22$      34,102.98$       3,000.00$          27,000.00$                3,070.00$                27,630.00$           5,297.66$          47,678.94$              7,500.00$         67,500.00$              4,620.00$      41,580.00$                
41 Remove and Replace 6" WL 191 LF 50.00$           9,550.00$         55.44$           10,588.40$       40.00$               7,640.00$                  83.00$                     15,853.00$           43.31$               8,272.21$                170.00$            32,470.00$              74.00$           14,134.00$                
42 6" Gate Valves 8 EA 500.00$         4,000.00$         934.96$         7,479.68$         660.00$             5,280.00$                  970.00$                   7,760.00$             1,174.88$          9,399.04$                1,000.00$         8,000.00$                824.00$         6,592.000$                
43 3" Gate Valves 1 EA 350.00$         350.00$            740.37$         740.37$            450.00$             450.00$                     750.00$                   750.00$                1,021.11$          1,021.11$                600.00$            600.00$                   565.00$         565.00$                     
44 2" Meter with Vault 2 EA 500.00$         1,000.00$         2,041.04$      4,082.08$         1,100.00$          2,200.00$                  2,700.00$                5,400.00$             2,323.12$          4,646.24$                2,500.00$         5,000.00$                2,385.00$      4,770.00$                  
45 Salvage Existing Valves and Meters for City 1 LS 2,000.00$      2,000.00$         962.34$         962.34$            1,000.00$          1,000.00$                  400.00$                   400.00$                1,487.01$          1,487.01$                2,500.00$         2,500.00$                237.00$         237.00$                     
46 Trench Safety 3,471 LF 2.00$             6,942.00$         0.94$             3,262.74$         1.00$                 3,471.00$                  1.00$                       3,471.00$             0.82$                 2,846.22$                15.00$              52,065.00$              6.50$             22,561.50$                
47 Monolithic Concrete Curb and Gutter 845 LF 25.00$           21,125.00$       22.76$           19,229.38$       22.00$               18,590.00$                22.00$                     18,590.00$           24.27$               20,508.15$              25.00$              21,125.00$              21.00$           17,745.00$                
48 Concrete Driveways/Aprons 417 SY 50.00$           20,850.00$       49.99$           20,844.44$       48.00$               20,016.00$                53.00$                     22,101.00$           48.96$               20,416.32$              90.00$              37,530.00$              71.00$           29,607.00$                
49 Asphalt Pavement Repair 2,410 SY 75.00$           180,750.00$     24.88$           59,952.77$       15.00$               36,150.00$                14.00$                     33,740.00$           45.63$               109,968.30$            40.00$              96,400.00$              70.00$           168,700.00$              
50 Roadway Excavation 320 CY 20.00$           6,400.00$         21.11$           6,755.20$         25.00$               8,000.00$                  23.00$                     7,360.00$             15.33$               4,905.60$                25.00$              8,000.00$                43.00$           13,760.00$                
51 Wedge Milling 750 SY 3.00$             2,250.00$         10.14$           7,607.50$         11.00$               8,250.00$                  10.40$                     7,800.00$             9.03$                 6,772.50$                14.00$              10,500.00$              13.00$           9,750.00$                  
52 2" Type D Surface Course Pavement 206 TON 110.00$         22,660.00$       122.18$         25,169.77$       115.00$             23,690.00$                127.00$                   26,162.00$           124.55$             25,657.30$              140.00$            28,840.00$              128.00$         26,368.00$                
53 6" Crushed Stone Base 1,875 SY 10.00$           18,750.00$       10.62$           19,918.75$       11.00$               20,625.00$                9.00$                       16,875.00$           11.87$               22,256.25$              20.00$              37,500.00$              11.50$           21,562.50$                
54 6" Lime Stabilized Subgrade 2,085 SY 3.00$             6,255.00$         4.24$             8,847.35$         5.00$                 10,425.00$                3.90$                       8,131.50$             3.83$                 7,985.55$                12.00$              25,020.00$              5.80$             12,093.00$                
54a Hydrated Lime 34.5 TON 150.00$         5,175.00$         175.67$         6,060.50$         160.00$             5,520.00$                  160.00$                   5,520.00$             207.00$             7,141.50$                200.00$            6,900.00$                185.00$         6,382.50$                  
55 Install Topsoil and HydroSeeding 1,875 SY 5.00$             9,375.00$         4.70$             8,818.75$         3.00$                 5,625.00$                  4.00$                       7,500.00$             7.11$                 13,331.25$              6.00$                11,250.00$              7.00$             13,125.00$                
56 Install Topsoil & Sod 750 SY 7.00$             5,250.00$         6.99$             5,242.50$         5.00$                 3,750.00$                  6.00$                       4,500.00$             9.97$                 7,477.50$                8.00$                6,000.00$                8.20$             6,150.00$                  
57 Miscellaneous Extra Work 1 LS 25,000.00$    25,000.00$       25,000.00$    25,000.00$       25,000.00$        25,000.00$                25,000.00$              25,000.00$           25,000.00$        25,000.00$              25,000.00$       25,000.00$              25,000.00$    25,000.00$                

Bid Subtotal 1,792,682.00$  1,870,950.69$  1,764,853.00$           1,848,808.50$      1,999,190.57$         2,532,480.00$         2,655,127.50$           

BID SUMMARY

BFC-5 Drainage Improvements: Matthews Interceptor

ENGINEER'S ESTIMATE AVERAGE OF 3 LOW BIDS

DCi Contracting, Inc.                         

2045 E. HWY 380, Suite 100           

Decatur, TX 76234                             

940-626-0022

Jeske Construction Company         

2456 Merrell Road, Suite 106         

Dallas, TX 75229                                 

972-620-2248

McMahon Contracting, LP               

3019 Roy Orr Blvd.                          

Grand Prairie, TX 75050                       

972-263-6907

Austin Filter Sysems, Inc           

13653 Rutledge Spur                   

Austin, TX 78729                                

512-331-6673 or 512-628-8882       

Earth Builders                                

134 FM 2264                             

Decatur, TX 76234                         

940-627-0686                  
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Halff Associates, Inc

AVO 28575

City of Richland Hills

90% Plans: Opinion of Probable Costs

Halff Associates, Inc.

CLIENT: City of Richland Hills AVO 27224
PROJECT: BFC-5 Drainage Improvements: Matthews Interceptor

Estimate of Probable Cost

Item No. Description Quantity Unit Cost Amount

1 Mobilization/R.O.W. Prep 1 LS 50,000.00$    50,000.00$                
2 Pre-Condition Survey 1 LS 500.00$         500.00$                     
3 Implement Traffic Control Plan 1 LS 5,000.00$      5,000.00$                  
4 SWPPP Implementation and Erosion Control 1 LS 5,000.00$      5,000.00$                  
5 Install Temporary Chain Link Security Fence 135 LF 5.00$             675.00$                     
6 Remove and Replace Chain Link Fence 110 LF 20.00$           2,200.00$                  
7 Remove and Replace Wood Fence 150 LF 30.00$           4,500.00$                  
8 Remove Existing Trees - 6" to 18" 30 EA 500.00$         15,000.00$                
9 Remove Existing Trees - greater than 18" 5 EA 2,000.00$      10,000.00$                

10 Remove Existing Storm Drain Structures 1 EA 500.00$         500.00$                     
11 Remove Existing Storm Drain (Various Sizes) 130 LF 10.00$           1,300.00$                  
12 Remove Existing Concrete Pavement, including Curb & Gutter 2,225 SY 15.00$           33,375.00$                
13 Remove Existing 5.5'x4' concrete channel 275 LF 100.00$         27,500.00$                
14 Remove Existing Sanitary Sewer Manholes 4 EA 500.00$         2,000.00$                  
15 Remove Existing 6" Sanitary Sewer 335 LF 10.00$           3,350.00$                  
16 Plug and Abandon Existing 8" SS 180 LF 5.00$             900.00$                     
17 Install 4' SS Manhole 6 EA 2,500.00$      15,000.00$                
18 Install 5' SS Manhole w/ Type 'B' concrete fill 2 EA 3,500.00$      7,000.00$                  
19 Install 6" SDR-35 PVC Sanitary Sewer 352 LF 35.00$           12,320.00$                
20 Install 12" SDR-35 PVC Sanitary Sewer 190 LF 70.00$           13,300.00$                
21 Install 12" DI Sanitary Sewer w/Conc. Encasement 27 LF 125.00$         3,375.00$                  
22 Install 10" DI Sanitary Sewer 20 LF 125.00$         2,500.00$                  
23 Install 24" DI Sanitary Sewer 319 LF 200.00$         63,800.00$                
24 Install 4" SS service line 60 LF 30.00$           1,800.00$                  
25 Install 2-Way Clean Out 1 EA 300.00$         300.00$                     
26 30" Dia. Drilled Shaft 162 LF 200.00$         32,400.00$                
27 Pier Caps/Bank Blocks Reinforced Concrete, CIP 16 CY 750.00$         12,000.00$                
28 Install 24" Rock Riprap w/ Filter Fabric 1,850 CY 75.00$           138,750.00$              
29 Install 18" Rock Riprap w/ Filter Fabric 150 CY 65.00$           9,750.00$                  
30 Install Parallel Wing Headwall for 60" RCP (CH-PW-0) 1 EA 10,000.00$    10,000.00$                
31 Install Headwall for 8'x8' Box (FW-0, 4:1) 1 EA 15,000.00$    15,000.00$                
32 Install 10' Curb Inlet 11 EA 3,500.00$      38,500.00$                
33 Install Junction Box Type 2 - for 6'x6' box 2 EA 6,000.00$      12,000.00$                
34 Install Manhole Riser 2 EA 4,000.00$      8,000.00$                  
35 Install 24" RCP 176 LF 40.00$           7,040.00$                  
36 Install 60" RCP 397 LF 95.00$           37,715.00$                
37 Install 6' x 6' RCB 1,190 LF 350.00$         416,500.00$              
38 Install 8' x 7' RCB 25 LF 450.00$         11,250.00$                
39 Install 8' x 8' RCB 822 LF 450.00$         369,900.00$              
40 6" WL Lowering, C.I.P. per detail 9 EA 5,000.00$      45,000.00$                
41 Remove and Replace 6" WL 191 LF 50.00$           9,550.00$                  
42 6" Gate Valves 8 EA 500.00$         4,000.00$                  
43 3" Gate Valves 1 EA 350.00$         350.00$                     
44 2" Meter with Vault 2 EA 500.00$         1,000.00$                  
45 Salvage Existing Valves and Meters for City 1 LS 2,000.00$      2,000.00$                  
46 Trench Safety 3,471 LF 2.00$             6,942.00$                  
47 Monolithic Concrete Curb and Gutter 845 LF 25.00$           21,125.00$                
48 Concrete Driveways/Aprons 417 SY 50.00$           20,850.00$                
49 Asphalt Pavement Repair 2,410 SY 75.00$           180,750.00$              
50 Roadway Excavation 320 CY 20.00$           6,400.00$                  
51 Wedge Milling 750 SY 3.00$             2,250.00$                  
52 2" Type D Surface Course Pavement 206 TON 110.00$         22,660.00$                
53 6" Crushed Stone Base 1,875 SY 10.00$           18,750.00$                
54 6" Lime Stabilized Subgrade 2,085 SY 3.00$             6,255.00$                  
54a Hydrated Lime 34.5 TON 150.00$         5,175.00$                  
55 Install Topsoil and HydroSeeding 1,875 SY 5.00$             9,375.00$                  
56 Install Topsoil & Sod 750 SY 7.00$             5,250.00$                  
57 Miscellaneous Extra Work 1 LS 25,000.00$    25,000.00$                

BASE BID SUBTOTAL: 1,792,682.00$           
3% Contingency: 53,781.00$                

PROJECT TOTAL $1,846,463

This statement was prepared utilizing standard cost estimate practices.  It is understood and agreed that this is an estimate 
only, and the Engineer shall not be liable to Owner or to a third party for any failure to accurately estimate the cost of the project,
or any part thereof.
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