
Office of Michael H. Barnes, P.E.    City of Richland Hills, Texas 

 

Memorandum 
To:  Honorable Mayor Bill Agan and members of the Richland Hills City Council. 

From:  Michael Barnes, P.E., City Engineer 

Date:  Wednesday, March 11, 2015 

Subject: Award Bid for the Green Ribbon Project Phase II     
           

Council Action:  

Approve a contract to Beverly Sue Global Services, LLC (BSGS) for the Green Ribbon Project 

Phase II at the low bid amount of $191,093.75. 

 
Background Information:  

The Green Ribbon Project Phase II is a landscape contract funded by TxDOT to landscape the 

remaining 8 grassy medians plus the east and west monument signs along Baker Blvd./Hwy 

183 at a not to exceed construction amount of $200,000.00. The project will consist of various 

combinations of Lacebark Elm, “Little Gem” Magnolia, Crape Myrtle, “Adagio” Miscanthus, Gulf 

Murphy, Mexican Feather Grass, Coral Drift Rose, Asian Jasmine, and Bermuda Sod (pictures 

of plant material attached). Landscape gravel such as River Rock will also add to the project. 

There were four (4) bidders that bid on the project. The average bid for all four bidders was 

$209,907. The engineers estimate was $192,018.75. The bid time for substantial completion is 

50 calendar days from the date of the Notice To Proceed. BSGS was the low bidder on last 

years’ project and did a good job, therefore, staff is recommending BSGS be awarded the 

Green Ribbon Project Phase II at the low bid amount of $191,093.75. 

Last year was the first TxDOT awarded landscape project to Richland Hills in the amount of 
$250,000.00. 

 

Board/Citizen Input: NA 
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Financial Impact:  

The city funded the engineering cost of the project in an amount not to exceed $32,000.00. 

The funding for the landscape and irrigation was funded by TxDOT in an amount not to exceed 

$200,000.00. 

 

Staff Contacts: 
Michael Barnes, P.E., City Engineer 
817-616-3835 
mbarnes@richlandhills.com  
 
 
Attachments: Bid Tabulation and Pictures of Plants and Trees 
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Date:  March 11,2015

Project:  Baker Boulevard Green Ribbon Project Phase II

CSJ No.:  0094-02-129

Item # Item Description Units Qty Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price

100-2002 Preparing ROW STA 26 100.00$          2,600.00$           200.00$          5,200.00$           100.00$          2,600.00$           900.00$               23,400.00$         150.00$             3,900.00$            

100-2003 Prep ROW (Tree) 5" to 12" Dia. EA 1 275.00$          275.00$               590.63$          590.63$               235.00$          235.00$               350.00$               350.00$               150.00$             150.00$               

100-2008 Prep ROW (Tree) 0" to 6" Dia. EA 8 150.00$          1,200.00$           84.38$             675.04$               235.00$          1,880.00$           125.00$               1,000.00$           100.00$             800.00$               

162-2002 Block Sodding SY 156 5.00$               780.00$               3.35$               522.60$               0.30$               46.80$                 5.50$                   858.00$               2.50$                 390.00$               

170-2001 Irrigation System (Complete in Place) LS 1 40,000.00$     40,000.00$         66,704.31$     66,704.31$         74,000.00$     74,000.00$         103,100.00$       103,100.00$       68,952.50$       68,952.50$         

192-2002 Plant Material (1 Gal.) EA 6285 6.75$               42,423.75$         4.16$               26,145.60$         5.15$               32,367.75$         0.70$                   4,399.50$           5.50$                 34,567.50$         

192-2003 Plant Material (3 Gal.) EA 885 21.00$             18,585.00$         12.43$             11,000.55$         15.80$             13,983.00$         5.00$                   4,425.00$           14.50$               12,832.50$         

192-2004 Plant Material (5 Gal.) EA 581 22.50$             13,072.50$         11.81$             6,861.61$           30.00$             17,430.00$         5.50$                   3,195.50$           20.00$               11,620.00$         

192-2013 Mulch SY 1745 5.00$               8,725.00$           4.24$               7,398.80$           2.14$               3,734.30$           2.70$                   4,711.50$           2.00$                 3,490.00$            

192-2016 Plant Bed Preparation SY 1745 3.50$               6,107.50$           4.71$               8,218.95$           2.32$               4,048.40$           4.25$                   7,416.25$           3.00$                 5,235.00$            

192-2025 Plant Material (45 Gal.) (Tree) EA 24 300.00$          7,200.00$           567.42$          13,618.08$         402.72$          9,665.28$           375.00$               9,000.00$           350.00$             8,400.00$            

192-2046 Plant Material (Min. 3" Cal.) (B&B) EA 6 325.00$          1,950.00$           275.91$          1,655.46$           300.00$          1,800.00$           80.00$                 480.00$               400.00$             2,400.00$            

193-2001 Plant Maintenance MO 12 550.00$          6,600.00$           600.00$          7,200.00$           250.00$          3,000.00$           1,600.00$           19,200.00$         350.00$             4,200.00$            

193-2007 Irrigation System Operation and Maintenance MO 12 500.00$          6,000.00$           312.19$          3,746.28$           250.00$          3,000.00$           1,100.00$           13,200.00$         150.00$             1,800.00$            

432-2040 Riprap (Mowstrip) (5 in) CY 11 400.00$          4,400.00$           850.00$          9,350.00$           1,555.00$       17,105.00$         400.00$               4,400.00$           150.00$             1,650.00$            

500-2001 Mobilization LS 1 5,000.00$       5,000.00$           1,000.00$       1,000.00$           5,000.00$       5,000.00$           24,750.00$         24,750.00$         5,000.00$         5,000.00$            

502-2001 Barricades, Signs and Traffic MO 3 4,000.00$       12,000.00$         1,500.00$       4,500.00$           1,500.00$       4,500.00$           1,000.00$           3,000.00$           2,500.00$         7,500.00$            

1016-2001 Loose Aggregate for Groundcover (TY 1) CY 66.5 100.00$          6,650.00$           235.00$          15,627.50$         261.00$          17,356.50$         126.00$               8,379.00$           150.00$             9,975.00$            

1122-2037 Temp Sdmt Cont Fence (Install) LF 170 3.00$               510.00$               1.58$               268.60$               1.35$               229.50$               2.00$                   340.00$               2.00$                 340.00$               

1122-2047 Biogrd Erosn Cont Logs (8" Dia) Instal LF 1980 3.00$               5,940.00$           1.68$               3,326.40$           1.35$               2,673.00$           1.00$                   1,980.00$           2.00$                 3,960.00$            

1122-2056 Biogrd Erosn Cont Logs (8" Dia) Remov LF 1980 0.50$               990.00$               0.50$               990.00$               0.25$               495.00$               0.50$                   990.00$               0.75$                 1,485.00$            

1122-2057 Temp Sdmt Cont Fence (Remove) LF 170 0.50$               85.00$                 0.50$               85.00$                 0.25$               42.50$                 0.50$                   85.00$                 0.75$                 127.50$               

191,093.75$       194,685.41$       215,192.03$       238,659.75$       188,775.00$       

191,093.75$       194,685.43$       215,192.03$       238,659.75$       

Legend

= Discrepancies found in line item extended prices

Landscape Architect's Estimate
Apex Landscape and Irrigation, Inc.

Submitted Bid

Subtotal - Bid Schedule 1

City of Richland Hills - Baker Boulevard Green Ribbon Project Phase II

AALC, Inc. Aqua Green GlobalBeverly Sue Construction

Bid Tabulations
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